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1. uRu

1.1 97UAY (EARTHWORK)
1.1.1 mumqﬂmazﬁqmma

1 1.1.11 qqumqﬂm,agsmma #3.30. 3,300.000 1.68 5,544.00 1.3624 2.28 7,553.14
YUIALUN (CLEARING AND GRUBBING)
1.1.2 S1UAUdR

(Yaniyadinuszinniu)
1.1.2.1 91ufu (EARTHWORK)

1.1.2.1.1 9UARAUNIA
(ROADWAY EXCAVATION)
2 1.1.2.1.1.1 udanu (EARTH aual. 735.000 44.64 32,810.40 1.3624 60.81 44,700.88
EXCAVATION)

1.2 MUAUAUNIS
1.2.1 97%UAY (EARTHWORK)

1.2.1.1 UAUAUNIG

(EMBANKMENT)
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1.2.1.1.1 STUAUDNAUNIS
(EARTH EMBANKMENT)

2. UTBINUNILALNUNNG
2.1 9UTINUNNY

2.1.1 QWU?@Q%UWWQLLE?%%UW'N
(SUBBASE AND BASE COURSES)
2.1.1.1 $7U589NUN (SUBBASES)

2.1.1.11
muiaaﬁumﬁa@masm (SOIL
AGGREGATE SUBBASE)

2.1.1.2 uiiuns (BASE

COURSES)

2.1.1.2.1 amﬁumaﬁuﬂqﬂ
(CRUSHED ROCK SOIL AGGREGATE TYPE
BASE)

3. U

3.1 uaaLeanalnslan

audl.

audl.

au.d.

322.000

1,584.000

1,408.000

128.37

276.67

476.76

41,335.14

438,245.28

671,278.08

1.3624

1.3624

1.3624

174.89

376.93

649.53

56,314.99

597,065.36

914,549.25
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3.1.1 971URIN"9 (SURFACE
COURSES)
3.1.1.1 silwsallan wazunalan
(PRIME COAT & TACK COAT)
6 3.1.1.1.1 RO 6,600.000 28.78 189,948.00 1.3624 39.20 258,785.15
suaueaianinsilan (PRIME COAT)
(ﬁuwwqﬁuﬂQﬂ)

3.2 MURINNLREANARNABUNSH

3.2.1 91U (SURFACE

COURSES)

3.2.1.1 NuLeaannaunin
(ASPHALT CONCRETE)
7 32.1.1.1 A5, 6,600.000 169.81 1,120,746.00 1.3624 231.34 1,526,904.35
PufuimaeaianaeunIn wu.... .
(ASPHALT CONCRETE WEARING
COURSE)

4. uneszuein

4.1 lAseasns (STRUCTURES)
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8 a1.1 qquﬁaﬂauﬂauﬂ%mﬁ%umﬁﬂ . 12.000 1,089.08 13,068.96 1.3624 1,483.76 17,805.15

(R.C.PIPE CULVERTS) au1e 0.60 u.

5. STUATBINUIYRTIATUENUNG

5.1
Nuiaulvdmeslunaainuisning 15

%31,
9 5.1.1 3.4l 60.000 290.00 17,400.00 1.3624 395.09 23,705.76

uialsdmesTunana@inmdesning 15
93l

5.2
uiaulvEmesTunanainunining 10 .

10 521 7.4, 220.000 290.00 63,800.00 1.3624 395.09 86,921.12

uiaulvdmasiunana@nu1ining 10 au.

FIUINAINAN 3,534,305.15
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